STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 23/ 04 I N RI VERSI DE COUNTY ON ROUTES 10 RR | NVOCLVEMENT 09/ 24/ 04
CONTRACT NUMBER 08-477804 AND 60 AT VARI QUS LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 08-RIV-10-0.0/30.0 18 CONTRACT | TEMS
UPGRADE METAL BEAM GUARD RAI LI NG FEDERAL AlID ACI M X065-(084)E

G X065- (084) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 1, 221, 000 TOTAL NUMBER OF WORKI NG DAYS 115
NUMBER OF Bl DDERS 5 ENG NEERS EST 903, 000. 00 AMOUNT UNDER 137, 292. 98 PERCENT UNDER EST 15. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 765, 707. 02 1 CROMN FENCE CO 562 864-5177
00001315
12118 BLOOVWFI ELD AVENUE FAX 562 864- 2529
SANTA FE SPRINGS CA 90670
2 897, 447. 00 4 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719
SUN VALLEY CA 91353
3 911, 060. 00 3 APEX FENCE CO I NC 530 365-3316
00269127
P O BOX 545 FAX 530 365-5478
ANDERSON CA 96007
4 923, 976. 90 5 C AND W CONSTRUCTI ON 805 642-0204
SPECI ALTI ES | NC 00256795
2419 PALMA DRI VE FAX 805 642-5141
VENTURA CA 93003
5 947, 947. 00 2 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



08-477804
08-RI V-10-0
09/ 23/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 24/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

ASPHALT CONCRETE DI KE, ASPHALT CONCRETE ( PARTI AL)

M SCELLANEQUS CONCRETE, CRASH CUSHI ON SAND FI LLED ( PARTI AL)

STORM WATER POLLUTI ON CONTROL AND LEAD COWPLI ANCE PROGRAM

TRAFFI C CONTROL AND PCRTABLE CHANGEABLE MESSAGE SI GN



08-477804 Bl D245

08-RI V-10-0 PAGE 3

09/ 23/ 04 09/ 24/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY I TEM5 9 THRU 12
2788 VENTURE DRI VE
LI NCOLN CA 95648

ACCURATE CONCRETE SAW NG | NC | TEM 6
10667 SAN FERNANDO ROAD
PACO MA CA 91331

GLOBAL ENVI RONMENTAL NETWORK | NC ITEM5 1 AND 8
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

K R C SAFETY COVPANY | NC | TEM 4

6084 W HURLEY AVENUE
VI SALI A CA 93291

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

A C DI KE COVPANY ASPHALT CONCRETE, M SCELLANEQUS AREAS ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COVPLI ANCE PLAN ( PARTI AL)

P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROCGRAM ( PARTI AL)
P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068
CONTI NUED ON NEXT PAGE



08-477804
08-RI V-10-0
09/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS | NC
13755 BLAI SDELL PLACE
POMY CA 92064

STATEW DE SAFETY AND SI GNS | NC
13755 BLAI SDELL PLACE
POMY CA 92064

Bl DDER | D NAME AND ADDRESS

CRASH CUSHI ONS SAND FI LLED ( PARTI AL)

TRAFFI C CONTROL, PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K R C SAFETY COVPANY | NC
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

ITEMS 9, 11 AND 12 ( PORTI ON)

I TEMS 1 AND 8 (PORTI ON)

ITEMS 3 THRU 5 (PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93444

I TEMS 9 THRU 12 ( PARTI AL)

| TEMS 3 AND 4 ( PARTI AL)



08-477804 Bl D245

08- Rl V-10- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 23/ 04 09/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00* 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 500. 00* 50, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 96, 160. 00* 96, 160. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 2,133.34 6, 400. 02
6 150771 REMOVE ASPHALT CONCRETE DI KE M 4,120 33. 50 138, 020. 00
7 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 810 23.50 42,535. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 800. 00* 2, 800. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 270 275. 00 74, 250. 00
10 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1,160 14. 30 16, 588. 00
AREA)
11 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 880 11.00 20, 680. 00
12 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2, 260 11.00 24, 860. 00
13 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 860 68. 50 127, 410. 00
14 839559 TERM NAL SYSTEM ( TYPE ET) EA 13 2, 980. 00 38, 740. 00
15 839565 TERM NAL SYSTEM ( TYPE SRT) EA 24 2, 150. 00 51, 600. 00
16 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 87 650. 00 56, 550. 00
17 839591 CRASH CUSHI ON, SAND FI LLED EA 1 7,214.00 7,214.00
18 999990 MOBI LI ZATI ON LS LUMP SUM 6, 000. 00* 6, 000. 00

TOTAL 765, 707. 02



08-477804 Bl D245

08-RI V-10-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 23/ 04 09/ 24/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 050. 00* 1050. 00 1, 200. 00* 1200. 00 843. 00* 843. 00 1, 500. 00* 1500. 00
2 19, 625. 00* 19625. 00 10, 000. 00~ 10000. 00 17, 370. 00* 17370. 00 10, 500. 00~ 10500. 00
3 1. 00* 1.00 8, 000. 00* 8000. 00 8, 700. 00* 8700. 00 167. 00* 167. 00
4 98, 774. 00* 98774. 00 152, 000. 00* 152000. 00 110, 601. 00* 110601. 00 100, 000. 00* 100000. 00
5 7, 900. 00 23700. 00 7, 000. 00 21000. 00 9, 540. 00 28620. 00 5, 500. 00 16500. 00
6 17. 90 73748. 00 27.00 111240. 00 9.73 40087. 60 30. 00 123600. 00
7 56. 00 101360. 00 28. 00 50680. 00 3.15 5701. 50 25. 00 45250. 00
8 3, 950. 00* 3950. 00 4,000. 00* 4000. 00 7, 000. 00* 7000. 00 2, 500. 00* 2500. 00
9 258. 00 69660. 00 258. 00 69660. 00 259.70 70119. 00 285. 00 76950. 00
10 13.50 15660. 00 13.50 15660. 00 13.52 15683. 20 13. 00 15080. 00
11 11.00 20680. 00 10. 50 19740. 00 10. 34 19439. 20 10. 00 18800. 00
12 11. 00 24860. 00 10. 50 23730. 00 10. 34 23368. 40 10. 00 22600. 00
13 103. 90 193254. 00 132.50 246450. 00 164. 65 306249. 00 135. 00 251100. 00
14 3, 300. 00 42900. 00 3, 100. 00 40300. 00 2, 800. 00 36400. 00 3, 500. 00 45500. 00
15 2,680. 00 64320. 00 2, 050. 00 49200. 00 1, 780. 00 42720. 00 3, 000. 00 72000. 00
16 715. 00 62205. 00 600. 00 52200. 00 520. 00 45240. 00 700. 00 60900. 00
17 6, 700. 00 6700. 00 6, 000. 00 6000. 00 5, 400. 00 5400. 00 8, 000. 00 8000. 00
18 75, 000. 00* 75000. 00 30, 000. 00* 30000. 00 140, 435. 00* 140435. 00 77,000. 00* 77000. 00
TOT 897, 447. 00 911, 060. 00 923, 976. 90 947, 947. 00



